

Bill of Quantities

Work Section

Plot 6

Summary

Bill No. 1 Preliminaries	£352.00
Bill No. 2 Excavating & filling	£5,158.95
Bill No. 3 Insitu concrete works	£2,487.79
Bill No. 4 Composite precast concrete	£3,315.56
Bill No. 5 Precast concrete	£70.67
Bill No. 6 Masonry	£31,566.68
Bill No. 7 Carpentry	£10,281.72
Bill No. 8 Sheet roof coverings	£599.79
Bill No. 9 Tile and slate roof and wall coverings	£15,427.20
Bill No. 10 General joinery	£1,545.26
Bill No. 11 Windows, screens and lights	£17,675.61
Bill No. 12 Doors, shutters and hatches	£4,090.66
Bill No. 13 Stairs, walkways and balustrades	£1,838.42
Bill No. 14 Floor, wall, ceiling and roof finishings	£9,648.06
Bill No. 15 Decoration	£4,411.85
Bill No. 16 Insulation, fire stopping & fire protection	£4,465.35
Bill No. 17 Furniture, fittings and equipment	£3,057.88
Bill No. 18 Drainage above ground	£2,151.63
Bill No. 19 Drainage below ground	£4,245.46
Bill No. 20 Site works	£3,620.52
Bill No. 21 Soft landscaping	£1,685.66
Bill No. 22 Mechanical services	£779.93
Bill No. 23 Electrical services	£227.25
Bill No. 24 Builder's work in connection with mechanical, electrical & transportation installations	£66.02
Bill No. 25 Main contractor's overheads and profit	£51,508.49
Total, exclusive of any credits, adjustments and VAT	£180,278.41